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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2012
     CALL ORDER   : 002                     CONTRACT ID : T201206111.01                COUNTIES : NEW CASTLE
     LETTING DATE : 09/25/12                DISTRICT    : N2
     STATE/FEDERAL AID NO: ESTP-N009(8)     CONTRACT TIME :  180  CALENDAR DAYS
     CONTRACT DESCRIPTION :                TO BE DETERMINED                                PROJECT(S) : ESTP-N009(8)
     PAVEMENT & REHABILITATION, NORTH XI, 2012

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 10/16/12 to vendor A-DEL CONSTRUCTION COMPANY, INC.

  --------------------------------------------------------------------------------------------------------------------------------
                                                                                               TOTAL           % OVER      % OVER
  RANK  VENDOR NAME                                                                             BID             LOW BID      EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    ENGINEER'S ESTIMATE                                                              $     3,890,247.00    104.6007% 100.0000%
   1    A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331          $     3,719,139.10    100.0000%  95.6016%
   2    DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801             $     4,135,027.12    111.1824% 106.2921%
   3    DAISY CONSTRUCTION COMPANY, 102 LARCH CIRCLE, NEWPORT, DE, 19804                 $     4,164,172.00    111.9660% 107.0413%
   4    GREGGO & FERRARA, INC., 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720            $     4,224,493.50    113.5879% 108.5919%
   5    AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047                  $     4,354,333.00    117.0791% 111.9295%
====================================================================================================================================
                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |
0010 302005                 300.000  TON  |      40.00000       12000.00|      10.00000        3000.00|      22.62000        6786.00
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0020 401696                 750.000  TON  |      25.00000       18750.00|      35.00000       26250.00|      24.80000       18600.00
  ENTRANCE, DRIVEWAY AND                  |                             |                             |
  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |
0030 401755                1900.000  TON  |      30.00000       57000.00|      18.00000       34200.00|       0.05000          95.00

  RECYCLED ASPHALT PAVEMENT MILLINGS FOR  |                             |                             |
  ROADWAY EDGE                            |                             |                             |
0040 401823                4000.000  TON  |      60.00000      240000.00|      69.00000      276000.00|      66.76000      267040.00
  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |
  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |
  PATCHING                                |                             |                             |
0050 401833               17900.000  TON  |      67.00000     1199300.00|      71.25000     1275375.00|      79.30000     1419470.00
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 76-22,  (NON- CARBONATE STONE)       |                             |                             |
0060 402000                 195.000  TON  |     100.00000       19500.00|      69.50000       13552.50|     135.48000       26418.60
  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |
  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |

0070 406001               72600.000  SYIN |       1.50000      108900.00|       1.35000       98010.00|       1.26000       91476.00
  HOT-MIX PATCHING                        |                             |                             |
0080 501502               20600.000  SY   |       7.00000      144200.00|       5.40000      111240.00|       4.84000       99704.00
  DIAMOND GRINDING P.C.C. PAVEMENT        |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 10/16/12
                                                                                                                   PAGE : 002 -2
                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2012
     CALL ORDER   : 002                     CONTRACT ID : T201206111.01                COUNTIES : NEW CASTLE
     LETTING DATE : 09/25/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0090 503001                1260.000  SY   |     160.00000      201600.00|     132.00000      166320.00|     210.00000      264600.00
  PATCHING P.C.C. PAVEMENT, 6' TO 15',    |                             |                             |
  TYPE A                                  |                             |                             |
0100 503002                  90.000  SY   |     160.00000       14400.00|     150.00000       13500.00|     210.00000       18900.00
  PATCHING P.C.C. PAVEMENT GREATER THAN   |                             |                             |
  15' TO 100', TYPE B                     |                             |                             |
0110 503006                3400.000  EACH |      15.00000       51000.00|      22.19000       75446.00|      21.00000       71400.00
  DOWEL BARS                              |                             |                             |

0120 503501               20000.000  LF   |       3.00000       60000.00|       1.53000       30600.00|       2.57000       51400.00
  CRACK AND JOINT SEALING LESS THAN 3/4"  |                             |                             |
  WIDE                                    |                             |                             |
0130 503517                 800.000  SYIN |      35.00000       28000.00|      67.00000       53600.00|      78.00000       62400.00
  P.C.C. PATCHING, PARTIAL DEPTH          |                             |                             |
0140 701010                1000.000  LF   |      25.00000       25000.00|      33.00000       33000.00|      26.00000       26000.00
  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |                             |                             |
0150 705001                7650.000  SF   |       7.00000       53550.00|       5.00000       38250.00|       7.00000       53550.00
  P.C.C. SIDEWALK, 4"                     |                             |                             |
0160 705002                 300.000  SF   |       9.00000        2700.00|       9.60000        2880.00|      11.00000        3300.00
  P.C.C. SIDEWALK, 6"                     |                             |                             |
0170 705007                 750.000  SF   |      35.00000       26250.00|      26.75000       20062.50|      22.00000       16500.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |
  SYSTEM                                  |                             |                             |
0180 705008                1600.000  SF   |      15.00000       24000.00|      22.50000       36000.00|      13.25000       21200.00
  CURB RAMP, TYPE 1                       |                             |                             |
0190 705009                9300.000  SF   |      15.00000      139500.00|      16.00000      148800.00|      13.25000      123225.00
  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |
0200 708060                   5.000  EACH |     250.00000        1250.00|     185.00000         925.00|     214.79000        1073.95
  REPLACE DRAINAGE INLET GRATE(S)         |                             |                             |
0210 708061                   5.000  EACH |     275.00000        1375.00|     275.00000        1375.00|     198.35000         991.75
  REPLACE DRAINAGE INLET FRAME(S)         |                             |                             |
0220 710001                  55.000  EACH |    1000.00000       55000.00|     900.00000       49500.00|    1044.22000       57432.10
  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |
0230 710002                  47.000  EACH |     750.00000       35250.00|     900.00000       42300.00|     617.65000       29029.55
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |
0240 727502                   8.000  EACH |     400.00000        3200.00|     750.00000        6000.00|     599.40000        4795.20
  ADJUSTING EXISTING MONUMENT BOX         |                             |                             |
0250 743003                 140.000  EADY |      30.00000        4200.00|      28.97000        4055.80|      10.50000        1470.00
  ARROWPANELS, TYPE C                     |                             |                             |
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                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2012
     CALL ORDER   : 002                     CONTRACT ID : T201206111.01                COUNTIES : NEW CASTLE
     LETTING DATE : 09/25/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0260 743004                  35.000  EADY |      75.00000        2625.00|      88.00000        3080.00|      89.25000        3123.75
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |
  CHANGEABLE MESSAGE SIGN                 |                             |                             |
0270 743005                 600.000  EADY |      40.00000       24000.00|      47.93000       28758.00|      35.56000       21336.00
  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |
0280 743007                2420.000  HOUR |      75.00000      181500.00|      75.00000      181500.00|      75.00000      181500.00
  TRAFFIC OFFICERS                        |                             |                             |
0290 743010                 175.000  EADY |     110.00000       19250.00|     100.00000       17500.00|     105.00000       18375.00
  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |
0300 743050                7000.000  HOUR |      52.90000      370300.00|      52.90000      370300.00|      52.90000      370300.00
  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |
0310 743062                 700.000  HOUR |      76.71000       53697.00|      76.71000       53697.00|      76.71000       53697.00
  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |
  OVERTIME                                |                             |                             |
0320 744505                  21.000  EACH |     450.00000        9450.00|     398.30000        8364.30|     409.50000        8599.50

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |
  JUNCTION WELL                           |                             |                             |
0330 744520                   5.000  EACH |     850.00000        4250.00|    1261.00000        6305.00|    1323.00000        6615.00
  CONDUIT JUNCTION WELL, TYPE 1, PRECAST  |                             |                             |
  CONCRETE                                |                             |                             |
0340 744523                   5.000  EACH |    1175.00000        5875.00|    1381.00000        6905.00|    1449.00000        7245.00
  CONDUIT JUNCTION WELL, TYPE 4, PRECAST  |                             |                             |
  CONCRETE                                |                             |                             |
0350 744525                   6.000  EACH |     400.00000        2400.00|     301.00000        1806.00|     315.00000        1890.00
  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |
0360 745521                 250.000  LF   |       5.00000        1250.00|       4.51000        1127.50|       4.73000        1182.50
  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

0370 745522                  30.000  LF   |       5.00000         150.00|       4.01000         120.30|       4.20000         126.00
  SUPPLY OF 3" SCHEDULE 80 PVC CONDUIT    |                             |                             |
0380 745527                   5.000  LF   |      15.00000          75.00|      12.01000          60.05|      12.60000          63.00
  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |
  CONDUIT                                 |                             |                             |
0390 745542                 250.000  LF   |      28.00000        7000.00|      28.01000        7002.50|      29.40000        7350.00
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-DIRECTIONAL BORE               |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2012
     CALL ORDER   : 002                     CONTRACT ID : T201206111.01                COUNTIES : NEW CASTLE

     LETTING DATE : 09/25/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0400 745544                 440.000  LF   |       9.00000        3960.00|      10.01000        4404.40|      10.50000        4620.00
  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH
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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2012
     CALL ORDER   : 002                     CONTRACT ID : T201206111.01                COUNTIES : NEW CASTLE
     LETTING DATE : 09/25/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0410 745579                 410.000  LF   |       5.00000        2050.00|       3.76000        1541.60|       3.94000        1615.40
  SUPPLY OF 2 1/2" SCHEDULE 80 PVC CONDUI |                             |                             |
0420 746774                5270.000  LF   |       9.00000       47430.00|       8.31000       43793.70|       8.72000       45954.40
  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |
  DETECTOR WIRE                           |                             |                             |
0430 746776                  57.000  EACH |     100.00000        5700.00|     111.00000        6327.00|     115.50000        6583.50
  LOOP DETECTOR SPLICE                    |                             |                             |
0440 746830                  12.000  CY   |     800.00000        9600.00|     801.00000        9612.00|     386.74000        4640.88
  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |
  CABINET FOUNDATIONS                     |                             |                             |
0450 746847                   1.000  EACH |    2300.00000        2300.00|    2650.00000        2650.00|    2730.00000        2730.00

  POLE BASE, TYPE 3                       |                             |                             |
0460 746850                  22.000  EACH |     800.00000       17600.00|     800.00000       17600.00|     829.50000       18249.00
  POLE BASE, TYPE 4                       |                             |                             |
0470 748015               12150.000  SF   |       3.00000       36450.00|       2.81000       34141.50|       5.25000       63787.50
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
0480 748019              189750.000  LF   |       0.20000       37950.00|       0.19000       36052.50|       0.20000       37950.00
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
0490 748026               23950.000  SF   |       1.00000       23950.00|       0.56000       13412.00|       1.05000       25147.50
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
0500 748502                 155.000  EACH |      35.00000        5425.00|      26.25000        4068.75|      29.40000        4557.00
  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |

0510 748529                 120.000  SF   |      13.00000        1560.00|      17.36000        2083.20|      26.25000        3150.00
  RETROREFLECTIVE PREFORMED               |                             |                             |
  PATTERNEDMARKINGS, SYMBOL/LEGEND        |                             |                             |
0520 748536               10800.000  LF   |       0.70000        7560.00|       0.60000        6480.00|       1.58000       17064.00
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, BLACK 6"                   |                             |                             |
0530 748547                 200.000  LF   |       0.70000         140.00|       6.08000        1216.00|      10.50000        2100.00
  RETROREFLECTIVE PREFORMED PATTERNED     |                             |                             |
  CONTRAST MARKINGS, 9"                   |                             |                             |
0540 748548              138850.000  LF   |       0.35000       48597.50|       0.36000       49986.00|       0.41000       56928.50
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |

0550 748553                  12.000  EACH |     200.00000        2400.00|     285.00000        3420.00|     210.00000        2520.00
  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |
  PAVEMENT MARKINGS, BIKE SYMBOL          |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2012
     CALL ORDER   : 002                     CONTRACT ID : T201206111.01                COUNTIES : NEW CASTLE
     LETTING DATE : 09/25/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0560 749687                 200.000  EACH |      75.00000       15000.00|      85.00000       17000.00|     126.78000       25356.00
  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |
  SIGN(S) ON SINGLE SIGN POST             |                             |                             |
0570 749688                  25.000  EACH |      50.00000        1250.00|      45.00000        1125.00|      12.17000         304.25
  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             |
  THAN OR EQUAL TO 6" DEPTH               |                             |                             |
0580 750000                   7.000  EACH |     400.00000        2800.00|     350.00000        2450.00|     496.17000        3473.19
  ADJUST WATER VALVE BOXES                |                             |                             |

0590 758000                1000.000  SY   |      25.00000       25000.00|       6.30000        6300.00|      28.12000       28120.00
  REMOVAL OF EXISTING PORTLAND            |                             |                             |
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |
  ETC.                                    |                             |                             |
0600 760502                 800.000  SYIN |       1.50000        1200.00|       5.00000        4000.00|       2.25000        1800.00
  PAVEMENT MILLING, TAPER CUT             |                             |                             |
0610 760507              223650.000  SYIN |       0.75000      167737.50|       0.20000       44730.00|       0.52000      116298.00
  PROFILE MILLING, HOT-MIX                |                             |                             |
0620 761001                2900.000  SY   |      13.00000       37700.00|       4.15000       12035.00|       7.67000       22243.00
  BUTT JOINTS, HOT MIX                    |                             |                             |
0630 762001                3900.000  LF   |       2.00000        7800.00|       1.02000        3978.00|       1.43000        5577.00
  SAW CUTTING, HOT MIX                    |                             |                             |

0640 762002                5500.000  LF   |       5.00000       27500.00|       2.80000       15400.00|       3.89000       21395.00
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
0650 763000                          LUMP |   68255.00000       68255.00|   35000.00000       35000.00|   23280.24000       23280.24
  INITIAL EXPENSE                         |                             |                             |
0660 763502                          LUMP |    4000.00000        4000.00|    3200.00000        3200.00|    3287.28000        3287.28
  MAINTENANCE OF RAILROAD TRAFFIC         |                             |                             |
0670 763621                  37.000  HOUR |      90.00000        3330.00|     145.00000        5365.00|       0.03000           1.11
  CONSTRUCTION ENGINEERING, REHABILITATIO |                             |                             |
0680 763643                          LUMP |   68255.00000       68255.00|   85000.00000       85000.00|  168034.47000      168034.47
  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |
     SECTION TOTALS                       |           $     3,890,247.00|           $     3,719,139.10|           $     4,135,027.12
------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     3,890,247.00|           $     3,719,139.10|           $     4,135,027.12
====================================================================================================================================
     DBE GOALS                             |                 8         %|                  8         %|                  8         %
====================================================================================================================================
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2012
     CALL ORDER   : 002                     CONTRACT ID : T201206111.01                COUNTIES : NEW CASTLE
     LETTING DATE : 09/25/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |DAISY CONSTRUCTION COMPANY   |GREGGO & FERRARA INC         |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |
0010 302005                 300.000  TON  |      35.00000       10500.00|      24.00000        7200.00|      24.25000        7275.00
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0020 401696                 750.000  TON  |      24.00000       18000.00|      16.00000       12000.00|      33.00000       24750.00

  ENTRANCE, DRIVEWAY AND                  |                             |                             |
  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |
0030 401755                1900.000  TON  |       7.50000       14250.00|      15.00000       28500.00|       7.00000       13300.00
  RECYCLED ASPHALT PAVEMENT MILLINGS FOR  |                             |                             |
  ROADWAY EDGE                            |                             |                             |
0040 401823                4000.000  TON  |      75.00000      300000.00|      74.00000      296000.00|      76.00000      304000.00
  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |
  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |
  PATCHING                                |                             |                             |
0050 401833               17900.000  TON  |      76.00000     1360400.00|      75.00000     1342500.00|      81.00000     1449900.00
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 76-22,  (NON- CARBONATE STONE)       |                             |                             |

0060 402000                 195.000  TON  |      75.00000       14625.00|     110.00000       21450.00|      50.00000        9750.00
  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |
  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |
0070 406001               72600.000  SYIN |       1.90000      137940.00|       1.00000       72600.00|       1.00000       72600.00
  HOT-MIX PATCHING                        |                             |                             |
0080 501502               20600.000  SY   |       5.10000      105060.00|       5.00000      103000.00|       5.00000      103000.00
  DIAMOND GRINDING P.C.C. PAVEMENT        |                             |                             |
0090 503001                1260.000  SY   |     233.00000      293580.00|     180.00000      226800.00|     222.00000      279720.00
  PATCHING P.C.C. PAVEMENT, 6' TO 15',    |                             |                             |
  TYPE A                                  |                             |                             |
0100 503002                  90.000  SY   |     215.00000       19350.00|     190.00000       17100.00|     190.00000       17100.00
  PATCHING P.C.C. PAVEMENT GREATER THAN   |                             |                             |

  15' TO 100', TYPE B                     |                             |                             |
0110 503006                3400.000  EACH |      19.00000       64600.00|      20.00000       68000.00|      18.00000       61200.00
  DOWEL BARS                              |                             |                             |
0120 503501               20000.000  LF   |       2.55000       51000.00|       3.10000       62000.00|       2.50000       50000.00
  CRACK AND JOINT SEALING LESS THAN 3/4"  |                             |                             |
  WIDE                                    |                             |                             |
0130 503517                 800.000  SYIN |      52.00000       41600.00|     120.00000       96000.00|      50.00000       40000.00
  P.C.C. PATCHING, PARTIAL DEPTH          |                             |                             |
0140 701010                1000.000  LF   |      41.50000       41500.00|      42.00000       42000.00|      32.00000       32000.00
  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |                             |                             |
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     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2012
     CALL ORDER   : 002                     CONTRACT ID : T201206111.01                COUNTIES : NEW CASTLE

     LETTING DATE : 09/25/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |DAISY CONSTRUCTION COMPANY   |GREGGO & FERRARA INC         |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0150 705001                7650.000  SF   |       7.80000       59670.00|       7.80000       59670.00|       8.50000       65025.00
  P.C.C. SIDEWALK, 4"                     |                             |                             |

0160 705002                 300.000  SF   |      10.00000        3000.00|       9.80000        2940.00|      19.00000        5700.00
  P.C.C. SIDEWALK, 6"                     |                             |                             |
0170 705007                 750.000  SF   |      39.50000       29625.00|      40.00000       30000.00|      31.50000       23625.00
  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |
  SYSTEM                                  |                             |                             |
0180 705008                1600.000  SF   |      17.70000       28320.00|      18.00000       28800.00|      18.50000       29600.00
  CURB RAMP, TYPE 1                       |                             |                             |
0190 705009                9300.000  SF   |      17.70000      164610.00|      18.00000      167400.00|      18.50000      172050.00
  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |
0200 708060                   5.000  EACH |     210.00000        1050.00|     310.00000        1550.00|     200.00000        1000.00
  REPLACE DRAINAGE INLET GRATE(S)         |                             |                             |
0210 708061                   5.000  EACH |     350.00000        1750.00|     310.00000        1550.00|     200.00000        1000.00

  REPLACE DRAINAGE INLET FRAME(S)         |                             |                             |
0220 710001                  55.000  EACH |    1000.00000       55000.00|    1600.00000       88000.00|     600.00000       33000.00
  ADJUSTING AND REPAIRING EXISTING        |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0230 710002                  47.000  EACH |     700.00000       32900.00|     830.00000       39010.00|     500.00000       23500.00
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |
0240 727502                   8.000  EACH |     500.00000        4000.00|     620.00000        4960.00|     300.00000        2400.00
  ADJUSTING EXISTING MONUMENT BOX         |                             |                             |
0250 743003                 140.000  EADY |      20.00000        2800.00|      90.00000       12600.00|      15.00000        2100.00
  ARROWPANELS, TYPE C                     |                             |                             |
0260 743004                  35.000  EADY |      65.00000        2275.00|      44.00000        1540.00|     100.00000        3500.00
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |
0270 743005                 600.000  EADY |      45.00000       27000.00|      52.00000       31200.00|      40.00000       24000.00
  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |
  ASSEMBLY                                |                             |                             |
0280 743007                2420.000  HOUR |      75.00000      181500.00|      75.00000      181500.00|      75.00000      181500.00
  TRAFFIC OFFICERS                        |                             |                             |
0290 743010                 175.000  EADY |     140.00000       24500.00|     150.00000       26250.00|      10.00000        1750.00
  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |
0300 743050                7000.000  HOUR |      52.90000      370300.00|      52.90000      370300.00|      52.90000      370300.00
  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |
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     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2012
     CALL ORDER   : 002                     CONTRACT ID : T201206111.01                COUNTIES : NEW CASTLE
     LETTING DATE : 09/25/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |DAISY CONSTRUCTION COMPANY   |GREGGO & FERRARA INC         |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0310 743062                 700.000  HOUR |      76.71000       53697.00|      76.71000       53697.00|      76.71000       53697.00
  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |
  OVERTIME
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     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2012
     CALL ORDER   : 002                     CONTRACT ID : T201206111.01                COUNTIES : NEW CASTLE
     LETTING DATE : 09/25/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DAISY CONSTRUCTION COMPANY   |GREGGO & FERRARA INC         |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0320 744505                  21.000  EACH |     405.00000        8505.00|     410.00000        8610.00|     400.00000        8400.00
  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |
  JUNCTION WELL                           |                             |                             |
0330 744520                   5.000  EACH |    1310.00000        6550.00|    1300.00000        6500.00|    1300.00000        6500.00
  CONDUIT JUNCTION WELL, TYPE 1, PRECAST  |                             |                             |
  CONCRETE                                |                             |                             |
0340 744523                   5.000  EACH |    1435.00000        7175.00|    1500.00000        7500.00|    1400.00000        7000.00
  CONDUIT JUNCTION WELL, TYPE 4, PRECAST  |                             |                             |

  CONCRETE                                |                             |                             |
0350 744525                   6.000  EACH |     312.00000        1872.00|     310.00000        1860.00|     315.00000        1890.00
  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |
0360 745521                 250.000  LF   |       5.00000        1250.00|       4.70000        1175.00|       4.75000        1187.50
  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |
0370 745522                  30.000  LF   |       5.00000         150.00|       4.20000         126.00|       4.15000         124.50
  SUPPLY OF 3" SCHEDULE 80 PVC CONDUIT    |                             |                             |
0380 745527                   5.000  LF   |      15.00000          75.00|      13.00000          65.00|      12.50000          62.50
  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |
  CONDUIT                                 |                             |                             |
0390 745542                 250.000  LF   |      30.00000        7500.00|      29.00000        7250.00|      29.00000        7250.00
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |
0400 745544                 440.000  LF   |      11.00000        4840.00|      11.00000        4840.00|      10.50000        4620.00
  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |
  TRENCH                                  |                             |                             |
0410 745579                 410.000  LF   |       4.00000        1640.00|       3.90000        1599.00|       3.75000        1537.50
  SUPPLY OF 2 1/2" SCHEDULE 80 PVC CONDUI |                             |                             |
0420 746774                5270.000  LF   |       8.60000       45322.00|       8.60000       45322.00|       8.50000       44795.00
  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |
  DETECTOR WIRE                           |                             |                             |
0430 746776                  57.000  EACH |     114.00000        6498.00|     120.00000        6840.00|     115.00000        6555.00
  LOOP DETECTOR SPLICE                    |                             |                             |
0440 746830                  12.000  CY   |     800.00000        9600.00|     830.00000        9960.00|     825.00000        9900.00

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |
  CABINET FOUNDATIONS                     |                             |                             |
0450 746847                   1.000  EACH |    2705.00000        2705.00|    2700.00000        2700.00|    2700.00000        2700.00
  POLE BASE, TYPE 3                       |                             |                             |
0460 746850                  22.000  EACH |     820.00000       18040.00|     820.00000       18040.00|     800.00000       17600.00
  POLE BASE, TYPE 4                       |                             |                             |
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     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2012
     CALL ORDER   : 002                     CONTRACT ID : T201206111.01                COUNTIES : NEW CASTLE
     LETTING DATE : 09/25/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |DAISY CONSTRUCTION COMPANY   |GREGGO & FERRARA INC         |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0470 748015               12150.000  SF   |       2.90000       35235.00|       2.90000       35235.00|       3.00000       36450.00
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
0480 748019              189750.000  LF   |       0.20000       37950.00|       0.20000       37950.00|       0.20000       37950.00
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0490 748026               23950.000  SF   |       0.57000       13651.50|       0.57000       13651.50|       0.55000       13172.50
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
0500 748502                 155.000  EACH |      27.00000        4185.00|      27.00000        4185.00|      27.00000        4185.00
  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |
0510 748529                 120.000  SF   |      18.00000        2160.00|      18.00000        2160.00|      18.00000        2160.00
  RETROREFLECTIVE PREFORMED               |                             |                             |
  PATTERNEDMARKINGS, SYMBOL/LEGEND        |                             |                             |
0520 748536               10800.000  LF   |       0.61000        6588.00|       0.61000        6588.00|       0.60000        6480.00
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, BLACK 6"                   |                             |                             |
0530 748547                 200.000  LF   |       6.20000        1240.00|       6.20000        1240.00|       6.30000        1260.00
  RETROREFLECTIVE PREFORMED PATTERNED     |                             |                             |

  CONTRAST MARKINGS, 9"                   |                             |                             |
0540 748548              138850.000  LF   |       0.36000       49986.00|       0.36000       49986.00|       0.38000       52763.00
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |
0550 748553                  12.000  EACH |     290.00000        3480.00|     290.00000        3480.00|     300.00000        3600.00
  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |
  PAVEMENT MARKINGS, BIKE SYMBOL          |                             |                             |
0560 749687                 200.000  EACH |      21.00000        4200.00|      48.00000        9600.00|      45.00000        9000.00
  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |
  SIGN(S) ON SINGLE SIGN POST             |                             |                             |
0570 749688                  25.000  EACH |      52.00000        1300.00|      40.00000        1000.00|      50.00000        1250.00
  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             |

  THAN OR EQUAL TO 6" DEPTH               |                             |                             |
0580 750000                   7.000  EACH |     310.00000        2170.00|     730.00000        5110.00|     250.00000        1750.00
  ADJUST WATER VALVE BOXES                |                             |                             |
0590 758000                1000.000  SY   |      20.00000       20000.00|      26.00000       26000.00|      20.00000       20000.00
  REMOVAL OF EXISTING PORTLAND            |                             |                             |
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |
  ETC.                                    |                             |                             |
0600 760502                 800.000  SYIN |       5.00000        4000.00|       2.40000        1920.00|       6.00000        4800.00
  PAVEMENT MILLING, TAPER CUT             |                             |                             |
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     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2012
     CALL ORDER   : 002                     CONTRACT ID : T201206111.01                COUNTIES : NEW CASTLE
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0610 760507              223650.000  SYIN |       0.25000       55912.50|       0.56000      125244.00|       0.55000      123007.50
  PROFILE MILLING, HOT-MIX                |                             |                             |

0620 761001                2900.000  SY   |       7.50000       21750.00|      13.00000       37700.00|      10.50000       30450.00
  BUTT JOINTS, HOT MIX                    |                             |                             |
0630 762001                3900.000  LF   |       1.30000        5070.00|       1.90000        7410.00|       1.00000        3900.00
  SAW CUTTING, HOT MIX                    |                             |                             |
0640 762002                5500.000  LF   |       2.80000       15400.00|       3.70000       20350.00|       3.00000       16500.00
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
0650 763000                          LUMP |   85720.00000       85720.00|   37000.00000       37000.00|  176791.00000      176791.00
  INITIAL EXPENSE                         |                             |                             |
0660 763502                          LUMP |    2500.00000        2500.00|    3000.00000        3000.00|    3000.00000        3000.00
  MAINTENANCE OF RAILROAD TRAFFIC         |                             |                             |
0670 763621                  37.000  HOUR |     150.00000        5550.00|     140.00000        5180.00|     200.00000        7400.00
  CONSTRUCTION ENGINEERING, REHABILITATIO |                             |                             |

0680 763643                          LUMP |  150000.00000      150000.00|  172000.00000      172000.00|  220000.00000      220000.00
  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |
     SECTION TOTALS                       |           $     4,164,172.00|           $     4,224,493.50|           $     4,354,333.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     4,164,172.00|           $     4,224,493.50|           $     4,354,333.00
====================================================================================================================================
     DBE GOALS                             |                 8         %|                  8         %|                  8         %
====================================================================================================================================


